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Prairie Ag Contracting Co. Inc.

TRADE SCOPE OF WORK

Rough Carpentry, Blocking & Backup
Grunthal Arena Expansion
Grunthal, Manitoba

Project Grunthal Arena Expansion

Trade Scope Rough Carpentry, Blocking & Backup

Location Grunthal, Manitoba

Owner RM of Hanover

Spec Sections Division 06 - 06 10 00 Rough Carpentry; related wall/roof details; Division 10/12 backing
requirements

Reviewed references: Project Manual dated 2026.06.03; Architectural, Structural, Civil, Mechanical, and Electrical tender
drawings/specifications, as applicable.

Scope Includes:

« Rough carpentry, wood blocking, furring, backing, nailers, sleepers, plywood, sheathing, miscellaneous framing, and
support items shown or required.

« Blocking/backing for millwork, shelves, coat hooks, toilet accessories, wall protection, signage, railings, equipment, fire
extinguisher cabinets, shades, and other wall-mounted items.

« Roof curbs, wood nailers, parapet/edge blocking, roof hatch framing supports, and backing for roofing/flashing where
indicated.

« Temporary protection, rough openings, miscellaneous support framing, and coordination with exterior envelope and
interior finishing trades.

« Treated wood where required at exterior, roof, damp, or concrete-adjacent locations.
« Supply and install fasteners, anchors, adhesives, hardware, and related accessories required for rough carpentry work.

Scope Notes / Coordination:
» Review the complete project manual, architectural, structural, civil, mechanical, and electrical drawings before pricing.

« Verify all existing conditions, dimensions, elevations, service locations, and clearances on site prior to fabrication or
installation.

« Coordinate sequencing, access, laydown, penetrations, embeds, sleeves, blocking, shop drawings, inspections, and
tie-ins with Prairie Ag and other trades.

« Include protection of existing arena areas to remain, public safety, temporary barriers, cleaning, and making good
surfaces affected by this work.

« Identify all assumptions, exclusions, alternates, long-lead items, and clarification items in the quotation.

Submittals / Closeout:

« Submit product data, shop drawings, samples, engineered drawings, mockups, test reports, and warranties where
required by the project manual.

 Provide closeout documentation, as-builts, inspection certificates, commissioning reports, maintenance information, and
0O&M; data as applicable to the scope.

Bid Clarifications:
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« Bidders to note if blocking/backing is included with drywall, millwork, or carried separately.

Pricing Note: Contractor to include all labour, material, equipment, tools, lifts, layout, supervision, coordination, delivery, installation, testing,
cleanup, and warranty required to complete this scope in accordance with the full tender documents. GST to be shown separately.
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