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Prairie Ag Contracting Co. Inc.

TRADE SCOPE OF WORK
Millwork, Finish Carpentry, Countertops & PVC Panels

Grunthal Arena Expansion
Grunthal, Manitoba

Project Grunthal Arena Expansion

Trade Scope Millwork, Finish Carpentry, Countertops & PVC Panels

Location Grunthal, Manitoba

Owner RM of Hanover

Spec Sections Division 06 - 06 20 00; 06 40 00; 06 60 00; Division 12 - 12 36 00; AI millwork/details

Reviewed references: Project Manual dated 2026.06.03; Architectural, Structural, Civil, Mechanical, and Electrical tender
drawings/specifications, as applicable.

Scope Includes:

• Finish carpentry, architectural woodwork, wall-hung benches, cabinets, shelving, trims, finish wood, laminate work, and
custom millwork shown on interior elevations/details.

• Kitchen/canteen millwork, counters, service counters, coat check/multipurpose millwork, wall-hung benches, storage
components, and related hardware.

• Countertops, solid surface/laminate surfaces, supports, brackets, blocking coordination, sink cutouts, edge profiles, and
sealants at walls/fixtures.

• PVC panelling and related trims/accessories in washrooms, locker rooms, utility areas, or other wet/high-abuse areas
shown in drawings/specs.

• Site measuring, shop drawings, samples, hardware coordination, finish/colour coordination, delivery, installation,
protection, and final adjustments.

• Coordination with backing/blocking, plumbing fixtures, electrical outlets, appliances, flooring, painting, and wall
protection.

Scope Notes / Coordination:

• Review the complete project manual, architectural, structural, civil, mechanical, and electrical drawings before pricing.

• Verify all existing conditions, dimensions, elevations, service locations, and clearances on site prior to fabrication or
installation.

• Coordinate sequencing, access, laydown, penetrations, embeds, sleeves, blocking, shop drawings, inspections, and
tie-ins with Prairie Ag and other trades.

• Include protection of existing arena areas to remain, public safety, temporary barriers, cleaning, and making good
surfaces affected by this work.

• Identify all assumptions, exclusions, alternates, long-lead items, and clarification items in the quotation.

Submittals / Closeout:

• Submit product data, shop drawings, samples, engineered drawings, mockups, test reports, and warranties where
required by the project manual.

• Provide closeout documentation, as-builts, inspection certificates, commissioning reports, maintenance information, and
O&M; data as applicable to the scope.
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Bid Clarifications:

• Rough blocking/backing may be by rough carpentry or this trade; bidder to clearly identify what is included.

Pricing Note: Contractor to include all labour, material, equipment, tools, lifts, layout, supervision, coordination, delivery, installation, testing,
cleanup, and warranty required to complete this scope in accordance with the full tender documents. GST to be shown separately.


